

Republic of the Philippines
CITY GOVERNMENT OF ZAMBOANGA
City Hall, Zamboanga City
Tel Nos. 992-5492, 992-7763
Fax No. 991-2185

SUPPLEMENTAL/BID BULLETIN

ADDENDUM NO. 2022-20
August 31, 2022

This Addendum is issued to modify or amend items in the Bid Documents for **Solicitation Nos:**

Reference/Solicitation No.	ABC	Name of the Project
1. CW -22-0825-034	P1,850,000.00	Construction of Comfort Rooms at Great Sta. Cruz Island, Sta. Barbara
2. CW -22-0825-069	P3,560,000.00	Rehabilitation of Road at RCDAO, Putik
3. CW -22-0825-075	P25,480,000.00	Construction of Lying-In Clinic at Ayala (Revised)
4. CW -22-0825-076	P5,000,000.00	Construction of Multi-Purpose Building at Camino Nuevo
5. CW -22-0825-079	P5,000,000.00	Site Development for Center of Youth, Cabatangan
6. CW -22-0825-080	P1,627,600.00	Construction of Stage at Mampang Elementary School, Mampang
7. CW -22-0825-081	P2,000,000.00	Construction/Rehabilitation/Improvement of Catwalk at Taluksangay
8. CW -22-0825-082	P30,000,000.00	Construction of School Building at Guiwan Elementary School, Guiwan
9. CW -22-0825-083	P2,000,000.00	Construction of Fence at Recodo Elementary School, Recodo
10. CW -22-0825-084	P5,000,000.00	Concreting of Road at Pasonanca

This shall form an integral part of the Bid Documents, to wit:

Modification:

The Pre-Bid for September 02, 2022 and opening for September 15, 2022 will be cancelled due to no quorum as some of the Bids and Awards Committee members is on Official Travel.

The Pre-bid will be scheduled on September 06, 2022 and the opening of bids will be on September 19, 2022.

For guidance and information of all concerned.


ATTY. ALEXANDER ERIC F. ELIAS
BAC Chairperson

Received by the Bidder:

Date: _____