



BIDS AND AWARDS COMMITTEE

NOTICE OF POSTPONEMENT FOR OPENING OF BIDS

In view of the Official Travel of the Bids and Awards Committee Members on November 09 to 11, 2022, all concerned are hereby notified that the opening of bids of the Six (6) Civil Work Projects originally scheduled on 10 November 2022 at 10:00 in the morning and is postponed and will be re-scheduled on 14 November 2022, 10:00 in the morning at Conference Room Procurement, Acquisition and Awards Division (PAAD), Villalobos St., ZC. These items are as follow:

Reference/Solicitation No.	ABC	Name of the Project
1. CW -22-01102-0107N	P15,000,000.00	Construction of Causeway (Cluster) a. Construction of Causeway at Labuan (Revised 3) b. construction of Causeway at Labuan
2. CW -22-1102-0108N	P4,200,000.00	Construction of Slope Protection (Cluster)
3. CW -22-1102-0114N	P10,000,000.00	Dredging/Desiltation of River at Vitali
4. CW -22-1102-0118N	P9,531,000.00	Construction of Slope Protection at Curuan-Mina, Curuan
5. CW -22-1102-0119N	P30,000,000.00	Construction of Bridge at Vitali
6. CW -22-01102-0121N	P30,000,000.00	Dredging (Cluster) A. Dredging of Talisayan River, Talisayan B. Dredging of Patalon River, Patalon C. Dredging of Labuan River, Labuan D. Dredging of Limpapa River, Limpapa

This notice of postponement is being issued in accordance with Section 29 of the Revised Implementing Rules and Regulations of RA 9184 (Updated as of March 31, 2021) under this rule, in case the bids cannot be opened as scheduled due to justifiable reasons, the BAC shall take custody of the bids submitted and reschedule the Opening of Bids on the next working day or soonest time possible.

The submission of bids originally scheduled shall be retained.

For your information and guidance.

for: 
ATTY ALEXANDER ERIC F. ELIAS
BAC Chairperson

